



District Health & Family Welfare Samiti
Diamond Harbour Health District

(Registered under West Bengal Act XXXVI of 1961 No. S / M / 1324 of 2014-15)

Diamond Harbour Health District, South 24Pgs, Pin- 743331

Phone: 03174-256310, Fax: 03714-256311, e-mail Id: cmohdhd@gmail.com

Memo. No:- DH&FWS/DHHD/tender/2539 /2021-22

Dated:- 03/02/2022

NOTICE INVITING TENDER

(NIT No - Engg / DH&FWS / 44 / 2021-22)

Sealed tenders are hereby invited in prescribed format from resourceful Government contractors for the below mentioned work. The tender box will be kept at the office of the undersigned.

Table - 1

(Amount paid towards cost of tender form is Non refundable.)

Work Sl. No	Name of Work	Tender Amount	Earnest Money	Price of Tender Documents	Period of Completion	Maintenance Period
1	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Masat HWC under Diamond Harbour-I Block, DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
2	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Dewarak HWC under Diamond Harbour-I Block, DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
3	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Sonamukhi HWC under Diamond Harbour-I Block, DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year

Jacko

4	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Kabira HWC under Diamond Harbour-I Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
5	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Mongarajpur HWC under Diamond Harbour-I Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
6	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Santoshpur HWC under Diamond Harbour-I Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
7	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Sultanbag HWC under Diamond Harbour-I Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
8	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Gobindapur HWC under Diamond Harbour-II Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
9	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Nainan HWC under Diamond Harbour-II Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year



10	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Khamarkur HWC under Diamond Harbour-II Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
11	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Morigachi HWC under Diamond Harbour-II Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
12	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Ashina HWC under Falta Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
13	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Astha HWC under Falta Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
14	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Banganagar HWC under Falta Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
15	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Belsingha HWC under Falta Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
16	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Gopalpur HWC under Falta Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year



17	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Bagaria HWC under Kulpi Block, DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
18	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Dakshin Narayanpur HWC under Kulpi Block, DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
19	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Dakshin Gazipur HWC under Kulpi Block, DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
20	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Dhola HWC under Kulpi Block, DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
21	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Hariharpur HWC under Magrahat-I Block, DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
22	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Rajarampur HWC under Magrahat-I Block, DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
23	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Morapai HWC under Magrahat-I Block, DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year



24	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Sangrampur HWC under Magrahat-I Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
25	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Dihi Kalash HWC under Magrahat-II Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
26	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Dhonpota HWC under Magrahat-II Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
27	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Marjada HWC under Magrahat-II Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
28	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Multi HWC under Magrahat-II Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
29	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Sangrampur HWC under Magrahat-II Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year



30	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Jagadishpur GP HWC under Mandirbazar Block, DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
31	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at South Bishnupur GP HWC under Mandirbazar Block, DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
32	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Bhagabanpur HWC under Mathurapur-I Block, DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
33	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Gambhirnad HWC under Mathurapur-I Block, DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
34	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Derhazar HWC under Mathurapur-II Block, DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
35	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at 64 Bari HWC under Kakdwip Block, DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year



36	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Uttar Chandranagar HWC under Kakdwip Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
37	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Bairagirchak HWC under Kakdwip Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
38	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Sri Krishnanagar HWC under Kakdwip Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
39	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Kashiabad HWC under Kakdwip Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
40	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Hesamabad HWC under Kakdwip Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
41	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Gopalnagar HWC under Kakdwip Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year



42	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Akshynagar HWC under Kakdwip Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
43	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Alipur HWC under Kakdwip Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
44	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Shibnagar HWC under Kakdwip Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
45	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Sujanagar HWC under Kakdwip Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
46	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Bisalakshipur HWC under Namkhana Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
47	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Fatikpur HWC under Namkhana Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
48	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Iswaripur HWC under Namkhana Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year



49	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Patibunia HWC under Namkhana Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
50	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Baliara Old HWC under Namkhana Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
51	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Baliara New HWC under Namkhana Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
52	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Kusumtala HWC under Namkhana Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
53	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Musuni 1st Gheri HWC under Namkhana Block,DHHD.	3,70,563.00	7,500.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
54	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Achintyanagar HWC under Patharpratima Block,DHHD.	4,81,732.00	10,000.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year



55	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Purba Surendranagar HWC under Patharpratima Block, DHHD.	4,81,732.00	10,000.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
56	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Rakhalpur HWC under Patharpratima Block, DHHD.	4,81,732.00	10,000.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
57	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Shibnagar HWC under Patharpratima Block, DHHD.	4,81,732.00	10,000.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
58	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Mahendraganj HWC under Sagar Block, DHHD.	4,81,732.00	10,000.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
59	Estimate Sinking of 100mm x 50mm Dia Tube Well for water supply through submersible pump at Pakhirala HWC under Sagar Block, DHHD.	4,81,732.00	10,000.00	Rs. 500/- (Rupees five hundred only)	30 Days	1 year
60	Construction of patient waiting shed at Basuldanga HWC at Diamond Harbour-I Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
61	Construction of patient waiting shed at Dakshin Seordah HWC at Diamond Harbour-I Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year



62	Construction of patient waiting shed at Bolsiddhi HWC at Diamond Harbour-I Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
63	Construction of patient waiting shed at Durganagar HWC at Diamond Harbour-I Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
64	Construction of patient waiting shed at Kamalpur HWC at Diamond Harbour-I Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
65	Construction of patient waiting shed at Ratneswarpur HWC at Diamond Harbour-I Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
66	Construction of patient waiting shed at Chanda HWC at Diamond Harbour-II Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
67	Construction of patient waiting shed at Patra HWC at Diamond Harbour-II Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
68	Construction of patient waiting shed at Noorpur HWC at Diamond Harbour-II Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
69	Construction of patient waiting shed at Maheswara HWC at Diamond Harbour-II Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
70	Construction of patient waiting shed at Pana HWC at Diamond Harbour-II Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
71	Construction of patient waiting shed at Chaluary GP HWC at Falta Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year



72	Construction of patient waiting shed at Gopalpur GP HQ HWC at Falta Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
73	Construction of patient waiting shed at Mallickpur HWC at Falta Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
74	Construction of patient waiting shed at Chadpala HWC at Falta Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
75	Construction of patient waiting shed at Punna HWC at Falta Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
76	Construction of patient waiting shed at Ramnagar Gazipur HWC at Kulpi Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
77	Construction of patient waiting shed at Chandipur HWC at Kulpi Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
78	Construction of patient waiting shed at Yearpur HWC at Magrahat-I Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
79	Construction of patient waiting shed at Benipur HWC at Magrahat-II Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
80	Construction of patient waiting shed at Moukhali HWC at Magrahat-II Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
81	Construction of patient waiting shed at Nishapur HWC at Mandirbazar Block, DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year

Handwritten signature

82	Construction of patient waiting shed at Anchna GP SC HWC at Mandirbazar Block,DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
83	Construction of patient waiting shed at Gabberia GP SC HWC at Mandirbazar Block,DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
84	Construction of patient waiting shed at Chowdhury Chak HWC at Mathurapur-I Block,DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
85	Construction of patient waiting shed atUttar Kankandighi Purkait para HWC at Mathurapur-II Block,DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
86	Construction of patient waiting shed at Gazmuri HWC at Mathurapur-II Block,DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
87	Construction of patient waiting shed at Madhabnagar HWC at Kakdwip Block,DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
88	Construction of patient waiting shed at Ramtanunagar HWC at Kakdwip Block,DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
89	Construction of patient waiting shed at Namkhana-I HWC at Namkhana Block,DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
90	Construction of patient waiting shed at Dakshin Chandanpiri HWC at Namkhana Block,DHHD.	1,00,084.00	2,000.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year

[Handwritten signature]

91	Construction of patient waiting shed at Dakshin Gangadharpur-II HWC at Patharpratima Block, DHHD.	1,30,569.00	2,600.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
92	Construction of patient waiting shed at Haradhanpur-I HWC at Sagar Block, DHHD.	1,30,569.00	2,600.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
93	Construction of patient waiting shed at Ghoramara HWC at Sagar Block, DHHD.	1,30,569.00	2,600.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
94	Construction of patient waiting shed and VAT at Amira HWC at Diamond Harbour-II Block, DHHD.	1,70,732.00	3,400.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
95	Construction of patient waiting shed and VAT at Banganagar-I HWC at Falta Block, DHHD.	1,70,732.00	3,400.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
96	Construction of patient waiting shed and VAT at Thangora HWC at Kakdwip Block, DHHD.	1,70,732.00	3,400.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
97	Construction of Patient waiting shed and VAT at Gangadharpur HWC, Kakdwip Block, DHHD.	1,70,732.00	3,400.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
98	Construction of Patient waiting shed and VAT at Dakshin Durgapur HWC, Namkhana Block, DHHD.	1,70,732.00	3,400.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
99	Construction of Patient waiting shed and VAT at Harinbari HWC, Sagar Block, DHHD.	2,21,940.00	4,500.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year



100	Construction of Patient waiting shed and VAT at Chemaguri HWC, Sagar Block, DHHD	3,88,786.00	7,800.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
101	Electrical Work at Mandirtala HWC Sagar Block, DHHD, South 24 Parganas	2,52,196.00	5,100.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
102	Electrical Work at Uttarkusum HWC Magrahat-I Block, DHHD, South 24 Parganas	1,30,082.00	2,600.00	Rs. 300/- (Rupees three hundred only)	30 Days	1 year
103	Construction of VAT at Brindabanpur HWC at Mandirbazar Block, DHHD.	63,767.00	1,300.00	Rs. 100/- (Rupees one hundred only)	30 Days	1 year
104	Construction of VAT at Dharurhat GP HWC at Mandirbazar Block, DHHD.	63,767.00	1,300.00	Rs. 100/- (Rupees one hundred only)	30 Days	1 year
105	Construction of VAT at Ramgopalpur HWC at Kakdwip Block, DHHD.	63,767.00	1,300.00	Rs. 100/- (Rupees one hundred only)	30 Days	1 year
106	Construction of VAT at Raghunathpur HWC at Kakdwip Block, DHHD.	63,767.00	1,300.00	Rs. 100/- (Rupees one hundred only)	30 Days	1 year

Table - 2

Sl. No.	Details of Activity of Tender Procedure	Date & Time / Period
01.	Last Date Submission of Application for Tender Form at the office of the Undersigned	16.02.2022 (except Saturday, Sunday & Govt. Holidays) During 10.30 AM to 5.00 PM
02.	Last Date of Issuance of Tender Form from the office of the Undersigned	18.02.2022 (except Saturday, Sunday & Govt. Holidays) During 10.30 AM to 5.00 PM
03.	Dropping of Sealed Tender at drop box of the office of the undersigned	18.02.2022 to 21.02.2022 (except Saturday, Sunday & Govt. Holidays) During 10 AM to 5.00 PM
04.	Opening of Tender at the office of the undersigned	22.02.2022 at 11.00 AM

TERMS & CONDITION

1. The intending bidder may submit One application along with photo copy of Trade License (Renewed for at least 2021-22 F.Y.), IT return for the Financial Year 2020-21, GST and Professional Tax registration certificate & Latest Professional Tax Challan, PAN Card, Earnest Money Demand Draft, Credential in form of payment / completion certificate including copy of work order of a single work (similar type) executed within five years counted from the date of issuance of this notice (i.e. after 03.02.2017) amounting to minimum forty percent (40%) of the tendered amount. No credential will be considered unless it is supported by Completion Certificate mentioning the date of completion issued by an Officer not below the rank of Executive officer or Similar Rank have the Concern Department or any Officer equivalent to the Engineer-in-Charge of the work. (Completion certificate only signed by the GP Pradhan will not be accepted, it should be also signed by the GP Executive officer or Nirman Sahayak). No applications will be received after the scheduled date and time.
2. For electrical work : Agency /Firm/ Company having Electrical supervisory License or License holder Supervisor must submit Electrical License with last renewal for execution of Electrical works. If the bidder is not an Electrical supervisory license holder, he/she should submit Agreement paper executed in between the bidder & license holder and such Agreement should be at least be in the form of Notary along with the above (Sl. No. 1).
3. Tender paper should be dropped in the tender box along with the demand draft of earnest money mentioning in the Table-1.
4. Estimated amount, date of completion of project & detail communicational address of client must be indicated in the Credential Certificate. Similar nature of work, is to be mentioned clearly with the quantity of works and amount.
5. The tender documents are to be collected from the office of the CMOH & Secretary, DH&FWS, Diamond Harbour Health District, during the period mentioned in Table - 2 of advertisement notice, on payment through Bank draft of any Nationalized Bank in favour of **District Health and Family Welfare Samiti, DHHD, Payable at Diamond Harbour** amounting to price mentioned in Table - 1 above.
6. Earnest money, as mentioned in Table - 1 of advertisement notice, in form of Demand Draft of any Nationalized Bank in favour of **District Health and Family Welfare Samiti, DHHD, Payable at Diamond Harbour**, will have to be deposited during submission of tender. The earnest money of tenderer will be converted in to security deposit after acceptance. The security deposit @ 10% deducted from the bill, will be released after successful completion of One year from the date of completion. No interest should be given on the earnest money & security deposit.
7. Taxes & cess as per existing Govt. laws will be deducted from the bill along with 10% security deposit.
8. As per the memorandum of finance department vide memo no: 4608-F(y), dated 18/07/2018, the additional performance Security (10 %) when the bid rate is 80 % or less of the estimate put to tender. The additional performance security money (10%) will be return after successful completion of work.
9. Rate should be quoted in percentage basis, both in figure and in words.
10. Incomplete tender will be rejected summarily.
11. Before submission of the tender, contractors must visit /inspect the work site at own cost to judge the local situation /condition, approachable road etc. No plea/complain about the site, approach road etc. shall be entertained afterwards. It shall be presumed that the agency offered the rate after taking into account the entire position of the work site.



12. The offered rate should be inclusive of all charges such as GST etc.
13. No mobilization / secured advance will be allowed.
14. The successful tenderer(s) shall have to start the work within seven (7) days from the date of issuing of the work order and the work should be completed in with the stipulated time failing which the earnest money may be forfeited and this work order will be treated as cancelled.
15. Acceptance of lowest tender is not obligatory & the undersigned reserves the right to accept any tender or to reject any or all without assigning any reason and to split up tendered work's to more than one contractor for the interest of speedy execution of the scheme.
16. The undersigned reserves the right to alter the terms and condition of this notice at any time for the interest of public service only.
17. The item of work for which Tender is submitted should be clearly mentioned along with commensurate earnest money deposit. The Earnest money deposited will be forfeited by the CMOH & Secretary, DH & FW Samiti, Diamond Harbour Health District, in case:-
 - a) The tenderer withdraws tender after opening or acceptance.
 - b) The selected tender fails to accept order, refuses either wholly or partly the offer that would be made by the undersigned.
 - c) The selected Tenderer fails to work or reply within the date stipulated in the work order.
18. Schedule of work /supply will be prepared and measured as per approved P.W.D (W.B) schedule of Rates, Effective from 1st November, 2017.
19. The undersigned reserves the right to forfeit the Earnest money and security deposit in the event of any sort of breach of contract.
20. Contractor should put their firm/organization's endorsement (signature of authorized signatory with official stamp) on each page of the tender document as token of approval.
21. Contractor(s) should note that non-compliance of any of the instruction is liable to render their tender non-bona fide.
22. All kinds of materials and labour related to the job will have to be arranged by the contractor and must be approved by Engineer in charge or Inspector before their use. The contractor shall remove the rejected materials/workmanship from site within 24 hours of completion at his own cost.
23. The contractor shall store all the materials, which will be used for the work, at his own cost and shall have to carry out work with his own equipment and machinery.
24. The quantities mentioned in the schedule of quantities approximately indicate the total extent of work, but may vary to any extent and some items may even be omitted. No claim whatsoever shall be entertained on this account.
25. If the Engineer in charge/authorized officer of employer finds that the work(s) are being delayed by reason beyond the control of the contractor, the Engineer in Charge will make a fair and reasonable extension of time for completion of the contract with the written approval of the undersigned.
26. The contractor has to obtain certificate about the satisfactory Completion of work from the Engineer in charge/ Appropriate Authority and submit the same along with the bills.
27. Contractors should take requisite "All Risk Insurance Policies" to cover workman under Workman Compensation Act, loss / damage caused by natural calamities / accident / accidental collapse of partially completed work, materials and plant at site and for third party claims for injury / damages.
28. Before taking initiation of any extra item/excess quantity during the work, the same should be approved by Engineer in charge or Inspector.



29. Due to work at Hospital, the Contractors / agencies will be responsible for work at emergency basis and urgently finishing the work.


3/2/22


CMOH & Secretary
District Health & Family Welfare Samiti
Diamond Harbour Health District

Memo. No:- DH&FWS/DHHD/tender/ 2539 /2021-22

Dated:- 03/ 02/2022

Copy forwarded for information and wide publication to:-

1. The District Magistrate, South 24-Parganas
2. The ADM (Health), South 24-Parganas.
3. The SDO, Diamond Harbour Sub-division/Kakdwip Sub-division.
4. The Dy. Chief Medical Officer of Health - I, DHHD.
5. The Dy. Chief Medical Officer of Health -II, DHHD.
6. The Dy. Chief Medical Officer of Health - III, DHHD.
7. The District Maternal & Child Health Officer,DHHD.
8. The District Tuberculosis Officer, DHHD.
9. The AO & Treasurer, DH&FWS, DHHD.
10. The all BMOH,DHHD.
11. Notice Board of this office
12. Office Copy.


3/2/22

CMOH & Secretary
District Health & Family Welfare Samiti
Diamond Harbour Health District

Memo. No:- DH&FWS/DHHD/tender/ 2539 /2021-22

Dated:- 03/02/2022

Copy forwarded for information and wide publication to:-

1. The DHS, WBH&FWD, Swasthya Bhawan,Kolkata
2. The Addl. Secretary & Nodal Officer XV FC,H&FW Dept.,Swasthya Bhawan, Kolkata.
3. The P.O., NHM & Deputy Secretary to the Govt. of WB, Kolkata.
4. The Engineer In charge, NHM,H&FW Dept., Swasthya Bhawan, Kolkata.


3/2/22

CMOH & Secretary
District Health & Family Welfare Samiti
Diamond Harbour Health District